

COUNCIL DECISION REQUEST

SUBJECT: Summit Street and Goodfellow Road Repaving

MEETING DATE: June 5, 2008

PAYSON GOAL: NEW: EXISTING:

ITEM NO.:

TENTATIVE SCHEDULE:

SUBMITTED BY: LaRon Garrett, Town Engineer

AMOUNT BUDGETED: \$60,000.00

SUBMITTAL TO AGENDA

EXPENDITURE REQUIRED: \$44,129.00

APPROVED BY TOWN MANAGER

CONT. FUNDING REQUIRED:



EXHIBITS (If Applicable, To Be Attached): Project Map, Bid Tabulation

POSSIBLE MOTION

I move to award the contract for repaving Summit Street and Goodfellow Road Repaving to State Constructors, Inc. and authorize the Mayor to sign all contract documents.

SUMMARY OF THE BASIS FOR POSSIBLE MOTION:

Summit Street between McLane Road and Mesquite Street is in very poor condition. It has been patched numerous times over the past several years, mainly due to base failures. Two years ago the Town installed curb and gutter along the north side of Summit Street using a State Special Projects Grant. The curb and gutter resolved the drainage issues along this street. Goodfellow Road between Aero and Phoenix is in very similar condition to Summit Street except it does not have any curb and gutter and does have some drainage issues. The purpose of this project is to address the drainage issues on Goodfellow Road and for both roads; (1) to remove the existing asphalt; (2) reconstruct the roadway base; and (3) repave the roadway. The Town's Street Department personnel will remove the existing asphalt and reconstruct the roadway base. This contract is to hire a paving contractor to replace the asphalt. Funding for the project will be from the street and sidewalk maintenance budget.

On Thursday, May 15, 2008 we received 6 bids for this project. Two bidders were local. The rest were from out of town.

The bid amounts received are as follows.

<u>Contractor</u>	<u>Total Bid</u>
State Constructors, Inc.*	\$44,129.00
Hatch Construction, Inc.	\$54,040.00
Intermountain West*	\$58,391.40
1241 Grading, Inc.	\$65,330.00
Asphalt Services of AZ	\$69,620.00
Surface Contracting	\$98,925.00
*Local Contractor	

JUN 05 2008 I.2

COUNCIL DECISION REQUEST

All bids have been verified and are acceptable. Based on these bids, staff recommends awarding this project to State Constructors, Inc. based on their bid. Actual final contract price will be determined by final quantities as measured in the field.

PROS: This project will improve access into the southwest part of town and reduce maintenance costs.

CONS: There will be some inconvenience caused by the construction but the final product will be well worth the wait.

PUBLIC INPUT (if any): We have received numerous requests from the public for the repair and reconstruction of these roadways.

BOARD/COMMITTEE/COMMISSION ACTIONS/RECOMMENDATIONS (if any) (give dates and attach minutes): N/A

FUNDING:

Account Number: 202-5-3442-00-6402	Title:	Amount: \$ 44,129.00
Account Number:	Title:	Amount: \$
Account Number:	Title:	Amount: \$
Account Number:	Title:	Amount: \$
		Total Cost: \$44,129.00

CFO: _____ Date: _____

SUMMIT AND GOODFELLOW
REPAVEMENT
BID TABULATION
15-May-08

Item	Estimated		Engineers Estimate		State Constructors	
	Quantity	Units	Unit Price	Total Price	Unit Price	Total Price
Roadway Base Fine Grading	4100	SY	\$0.50	\$2,050.00	\$0.25	\$1,025.00
2" AC-C-3/4	4100	SY	\$11.50	\$47,150.00	\$9.50	\$38,950.00
Maricopa Edge - D=8"	2520	LF	\$2.00	\$5,040.00	\$1.45	\$3,654.00
Utility Box Adjustments	1	LS	\$2,000.00	\$2,000.00	\$500.00	\$500.00

Total Bid \$56,240.00 \$44,129.00

Item			Hatch Construction		Intermountain West	
	Quantity	Units	Unit Price	Total Price	Unit Price	Total Price
Roadway Base Fine Grading	4100	SY	\$0.50	\$2,050.00	\$0.60	\$2,460.00
2" AC-C-3/4	4100	SY	\$11.70	\$47,970.00	\$10.45	\$42,845.00
Maricopa Edge - D=8"	2520	LF	\$1.00	\$2,520.00	\$1.82	\$4,586.40
Utility Box Adjustments	1	LS	\$1,500.00	\$1,500.00	\$8,500.00	\$8,500.00

Total Bid \$54,040.00 \$58,391.40

Item			1241 Grading		Asphalt Services	
	Quantity	Units	Unit Price	Total Price	Unit Price	Total Price
Roadway Base Fine Grading	4100	SY	\$1.10	\$4,510.00	\$4.00	\$16,400.00
2" AC-C-3/4	4100	SY	\$11.30	\$46,330.00	\$9.80	\$40,180.00
Maricopa Edge - D=8"	2520	LF	\$4.50	\$11,340.00	\$2.00	\$5,040.00
Utility Box Adjustments	1	LS	\$3,150.00	\$3,150.00	\$8,000.00	\$8,000.00

Total Bid \$65,330.00 \$69,620.00

Item			Surface Contracting	
	Quantity	Units	Unit Price	Total Price
Roadway Base Fine Grading	4100	SY	\$3.70	\$15,170.00
2" AC-C-3/4	4100	SY	\$16.25	\$66,625.00
Maricopa Edge - D=8"	2520	LF	\$5.25	\$13,230.00
Utility Box Adjustments	1	LS	\$3,900.00	\$3,900.00

Total Bid \$98,925.00

